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Sub:-Renovation of Girls/ Boys/ Ladies Staff Toilet ( wash room ) ( 10 nos.)
Dear Sir,

The principal of Jawahar Vidya Mandir, Shyamali , Ranchi invites On- line tenders from you for the
above work to be carried out in JVM premises.

Tenderers will have to submit their quotations in two sealed envelopes separately as described below:-
Part A - Techno commercial bid
Part B :- Price bid

Both the parts A and B are to be submitted to the Principal, Jawahar Vidya
Mandir,Shyamali,Ranchi-2 by 1.00 PM on 1&.06-2019.

SCOPE OF WORK

: The scope of service cover dismantling the floor and Fixing the kota stone and tile work in
the wall and plastering & painting of Toilet of Jawahar Vidya Mandir

The rate for any item of work in the schedule shall be deemed to include unless otherwise
stated, cost of all materials including wastage, loading, transportation and unloading, labour,
tools and tackles, fuel, consumable, scaffolding and other temporary works, all incidentals such
as setting out, site drainage, offering sample for approval, cost of all tests, rectification of all
defects, replacement of defective material and work, removal of debris etc., interruption of work
required to accommodate the work of other agencies working in that area, site clearance after
completion of work , maintenance of completed works during period of maintenance , working
at all locations and levels and for all necessary leads and lifts etc.

As per requirement & direction of Site Supervisor(JVM) , contractor shall provide all required
construction plant & equipment which include concrete mixture, Mechanical vibrators, pumps
etc.

TECHNICAL ELIGIBILITY CRITERIA (CIVIL)

Technical requirements of the eligible bidders are as detailed below:
Bidders shouid have successfully executed / completed similar work of the following magnitude
during last 5 years ending on last day of the preceding month in which this tender is floated.
At least one executed/completed similar work having value of the job not less than 9 Lakhs.
OR
At least two executed/completed similar works having value of each job not less than
5.5 Lakhs.
OR
At least three executed/completed similar works having value of each job not less than \
4.4 Lakhs.
In case bidder has successfully executed work of larger volume in a longer duration, portion of
the work executed during the last five years shall be considered. In case the work is in
progress, value of work done during the qualifying period shall be considered.
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Similar work
Similar work shall mean execution of civil works related to any Residential

/Commercial/lnstitutional/ Industrial projects involving RCC, Masonry & finishing works etc on
item rate/turnkey basis.

Bids shall be evaluated based on technical capability and commercial offer.

Documents to be submitted

a) The bidder shall submit self attested copy of the following:

i) Letter of award / Work Order.

i) Completion / execution certificate indicating value of work executed during the
qualifying period.

iiiy In case the completed / executed value is not indicated in the certificate, the bidder
shall submit documentary evidence of the value executed / completed during the
qualifying period in the form of bills, duly certified by the client.

1. Terms and conditions are enclosed herewith.

2. All the tenders shall be accompanied by EMD ( Earnest money deposit) of Rs. 20000/-
(Rupees twenty thousands only) payable to “Jawahar Vidya Mandir, Shyamali Ranchi *
in the form of’ demand draft’. Tenders received without EMD are liable to be rejected.
EMD shall be refunded to successful bidder after execution of order and to unsuccessful
bidder after finalization of order. The bidder shall submit documentary evidence of work
in reputed concern with value of 10 ( ten ) lakh during last five years.

3. Cost of the Tender : The cost of the tender will be Rs.1000/- (One thousand only) non-
refundable in the form of’ demand draft drawn on any Nationalized/ Schedule Bank in
favour of Jawahar Vidya Mandir.Shyamali.

4. Duration of work : One month from the date of work order received .

5. Payment : The payment shall be made against R.A bill to be submitted by the contractor
alongwith paper related to payment of P.F, ESI & GST etc with measurement sheet &
abstract of executed quantity duly certified by the Engineer In-charge.

6. Security deposit: 5% security deposit is to be deducted from every bill which shall be
refunded after maintenance period of six month.

7. Income tax deduction as per rule. Other taxes and duties shall be applicable as per
statutes. Document of GST registration shall be submitted along with the bid. GST No,
shall be mentioned in the tax invoice.

8. Liquidated damage: The job shall be completed in accordance with the schedule
stipulated in the work order. If the contractor fails to complete the work as per schedule,
JVM shall recover the amount of LD @0.5% of work order per week of delay subject to
maximum of 5% of work order excluding taxes/duties.

dpt-
S




‘ School No.:-08055
@¢ SHYAMALI, RANCHI — 834002 SoaEs o

&% JAWAHAR VIDYA MANDIR AFF.NO.-3430004
== SareY fE dRY, s, - 834002

9. You are requested to visit the site before quoting your rate.
10. All the pages of GCC and SCC (enclosed with NIT) are to be signed along with bids.

Thanking you
Yours faithfully

\VZTL % \2’0‘0\
(SA R%ﬁ%\g?\l )

@’7& PRINCIPAL
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Sub:

Cost estimate

Renovation of Toilet ( wash room )

Date:0%-06-2019

Sl.no

DSR

Description

Unit

Area

‘ Rate

Amount

15.23.2

Dismantling tile work in floors and roofs laid in
cement mortar including stacking material within 50
metres lead. For thickness of tiles above 25 mm
and up to 40 mm

sgm

82

o

41.4

Providing and laying in position cement concrete of
specified grade excluding the cost of centering and
shuttering - All work up to plinth level :

1:2:4 (1 Cement : 2 coarse sand (zone-lll) : 4
graded stone aggregate 40 mm nominal size)

cum

.49

11.4

52 mm thick cement concrete flooring with concrete
hardener topping, under layer 40 mm thick cement
concrete 1:2:4 (1 cement : 2 coarse sand : 4 graded
stone aggregate 20 mm nominal size) and top layer
12 mm thick cement hardener consisting of mix 1:2
(1 cement hardener mix : 2 graded stone aggregate
6 mm nominal size) by volume, hardening
compound mixed @ 2 litre per 50 kg of cement or
as per manufacturer's specifications. This includes
cost of cement slurry, but excluding the cost of
nosing of steps etc. complete

sqm

11

13.6.2

20 mm cement plaster of mix :
1:6 (1 cement: 6 coarse sand) sqm 360.10

sgm

48

11.26

Kota stone slab flooring over 20 mm (average) thick
base laid over and jointed with grey cement slurry
mixed with pigment to match the shade of the slab,
including rubbing and polishing complete with base
of cement mortar 1 : 4 (1 cement : 4 coarse sand) :
25 mm thick

sqm

11

11.27

Kota stone slabs 20 mm thick in risers of steps,
skirting, dado and pillars laid on 12 mm (average)
thick cement mortar 1:3 (1 cement: 3 coarse sand)
and jointed with grey cement slurry mixed with
pigment to match the shade of the slabs, including
rubbing and -polishing complete.

sqm

4.5

11.36

Providing and fixing Ist quality ceramic glazed wall
tiles conforming to 1S: 15622 (thickness to be
specified by the manufacturer), of approved

Make (kajariya,somany,orient,simpola), in all
colours, shades except burgundy, bottle green,
black of size 450 x 300 as approved by Engineer-
in-Charge, in skirting, risers of steps and dados,
over 12 mm thick bed of cement mortar 1:3 (1
cement : 3 coarse sand) and jointing with grey
cement slurry @ 3.3kg per sgm, including pointing
in white cement mixed with pigment of matching
shade complete.

sgm

48
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[8 [14.43 | Removing white or colour wash by scrappingand | sqm | 35 @
| | sand papering and preparing the surface smooth
including necessary repairs to scratches
etc. complete
9 13.26 Providing and applying plaster of paris putty of 2 sgm | 35 i & i 2
mm thickness over plastered surface to prepare the
surface even and smooth complete.
10 14.63 Distempering with 1st quality acrylic distemper sgm 35 =
(ready made) having VOC content less than 50 gm
per Itr. of approved manufacturer and of required
shade and colour complete. as per manufacturer’s
specification. One or more ¢ _Fi‘pn old work :
11 W C Pan make: Jaguar/ re nos. | 3 Yl e
12 20"x16" ash basin make: Jaguar/Hid ware nos 1 * F e
13 %" PVC pipe make ; Supreme/Finolex RFT 20
14 %"Ball valve make ; Supreme/Finolex Nos. | 2
15 %" valve make ; Supreme/Finolex/Hind ware Nos. | 2
16 CP Angle stop valve make ;Supreme/Hind ware No. 1 b &
17 C P Bib cock make hind ware /Supreme Nos. |1 A
18 C P Pillar cock of Supreme/ Hind ware Nos. |1 e
19 4" PVC Pipe Supreme/ Finolex rft 20 n
20 4"x5" P Trap Of Supreme/ Finolex Nos. |3 2 z T e
21 %" elbow of Supreme / Finolex Nos. | 15 m
22 %"x ¥2" Elbow of Supreme / Finolex nos 12 T S
23 ¥%"x %" Tee of Supreme / Finolex nos 10 R,
24 %" x 3" nipple of Supreme / Finolex nos 8 r i
25 %"x 6" nipple of Supreme / Finolex nos |8 £ »
26 %" washers of Supreme / Finolex nos 24 -
27 %" Union of Supreme / Finolex nos 4 i :
68 Pipe hook of Supreme / Finolex nos 10 = -
69 C P Jali of Supreme / Finolex nos 2 = B
70 4" plan tee of Supreme / Finolex nos 4 = &
71 4" x %%C45 bend of Supreme / Finolex Nos |4 e
72 %" x %" Tee of Supreme / Finolex nos |6
73 Solvant,putty etc
Electrical 2
For one toilet Rs.

Say Rs.

For Ten toilet Rs

s

( H P Singh
Supervisor JVM

WA
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13
14,

15.

16.
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General Condition of Contract (G.C.C.)

Your scope of work shall include all workers, suppliers and services for completion of entire work
as directed through work order.

The contractor shall have own site office, stores, godown as may required for carrying out the
subject work.

Provision of all labours, skilled, semi skilled, less skilled as may be required to complete the
work.

Providing adequate tools, instruments, tackles, scaffolding etc. for completion of entire work.
Procurement of all the materials, as may be required for carrying out the work.
Abide by statutory regulations, labours rules, safety codes during execution of work.

Abiding by all statutory obligations including ESI, EPF etc . during execution of work and shall
submit all evidence in this respect such as ESI, EPF certificates and minimum wage certificate
along with each and every bill.

Contractor shall make arrangement at his own cost for drawing and distributing water and power
from single point each where water and power will be provided by JVM free of cost.

Undertaking all works including repairs and renovation work for completion to the satisfaction of
JVM.

Agency and/or the worker engaged by agency will not have any claim for payment employment
in JVM. The age limit of worker shall be between 19 yrs. and 60 yrs.

Rate of wage shall not be less than the minimum wages plus prevailing percentage of EPF, FP,
ESI, EDLI, Bonus etc. as required under the law.

Agency shall ensure fulfillment of all labour regulations/rules under the Labour Act and all other
statutory requirement of Government of India and Government of Jharkhand.

Monthly bill based on actual deployment of worker shall be submitted by Agency statutory
payment ) viz. EPF, FP, ESI,EDLI, bonus etc.) including taxes payable if any.

Unit rates of all the items shall remain firm, fixed and binding on the contractor during entire
period of execution of work and shall not be subjected to any variation whatsoever on any
account.

This being a unit rate contract, the payment shall however be released against actual quotations
of work however be released against actual quantities of work executed duly certified by the
JVM.

Unless other wise specified, measurement of work shall be carried out at site jointly by JVM &
Contractor.

Liquidated damages for non-fulfillment of completion schedule. If the completion of
work is delayed beyond the scheduled date for any reason other than due to force major
condition or for those attributable to the contractor, then the contractor shall pay 1% per month
of delay on total value of work up to a maximum of 5% of the final contract price.

The contractor shall not sublet/sub contract the whole or any part of work failing which the
contract may be terminated.
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20.

2L
22.

23

24,

No completion certificate shall be issued or shall be work be considered to be complete until the
contractor removes from the site all scaffolding, surplus materials, rubbish etc.

Maintenance Guarantee Period (defect liability period): The contractor guarantees that
for a period of 12 (twelve) months commencing from the date of completion of contract. He shall
undertake reconstruction rectification, replacement of all regular schedule work and any other
work to make good the faulty work as stated under completion certificate for period of 06 (six)
months from the date of issue of commissioning certificate.

The contractor shall have a valid labour license and shall also maintain al records/
register/return/cards under state contract labour (R&A) rules act such as :-

i)  Register of workmen employed by contractor : Form - 9
ii) Employment card : Form - 10

iii) Musterroll : Form - 12

iv)  Register of wages-cum-muster roll : Form - 13

v) Wageslip: Form - 15

vi) Register of over time : Form - 19

i) Submission of Return in Form — 20

Time schedule of contract: Total execution period will be up to 20-06-2019.

Further, JVM also reserves the right to cancel the tender without assigning any reasons for the
same. In such event JVM shall return the Earnest money deposit.

The bidder shall take adequate precaution to ensure complete safety and precaution of accident
at site and shall be responsible for the same. The safety precaution shall conform to the safety
regulations prescribed by the safety code for constructions and relevant Indian Standard code.

To ensure quality of construction, the contractor shall ensure inspection and testing of materials
and works at his own cost.
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Special condition of contract (S.C.C.

Work :  Aluminum work for Partition, doors, Providing and Fixing false ceiling, flooring, painting and

10.

15

electrical fitting and construction work, Jawahar Vidya Mandir, Shyamali, Ranchi -2

The contractor may be asked to carry out the above mentioned work as per drawing.
The contractor should do the work as per direction/ requirement of site engineer/supervisor.

The work will be executed on firm item rates basis as quoted. The contractor will be issued with
site order indicating various works to be taken up by the contractor.

Any defect found within the guarantee period shall have to be attended by the contractor at their
own cost and risk.

The institutional building regulations of the safety code shall have to be strictly followed by the
contractors.

The work is to be executed as per specifications mentioned in BOQ and direction of site engineer.
The payment will be on actual measurement and consumption of items.

Terms of payment : 90% value bill/tax invoice shall be paid within (15) fifteen days after
completion of work. Contractor shall submit Bill in triplicate alongwith measurement
sheet/abstract of the quantity being executed by the contractor at site, Income Tax Registration
no. (PAN) and GST registration No.

Work measurement sheet should be on printed form/letter head of the contractor duly signed
and stamped by the contractor and certified by JVM site engineer.

T.D.S. will be affected from all payments as per prevailing rules.

10% (ten percent) work value shall be paid after completion of warranty period/ maintenance
guarantee period and submission of pre-receipted invoice and completion of all his contractual
certified by JVM alongwith submission of following documents :-

a) Completion certificate issued by JVM - original

b)  No dues certificate from JVM

c) No claim/no demand certificate by the contractor — original

d) Copies of all statutory documents to be provided by the contractor as required by JVM

JVM shall deduct taxes at source as per prevailing status from the payment to be made to the
contractor. JVM shall deposit amount thus deducted with the concerned authorities and issue
necessary certificates to the contractor to this effect.



JAWAHAR VIDYA MANDIR
SHYAMALI, RANCHI — 834002

AFF.NO.-3430004
School No.:-08055
Ph.:2411221, 2411665

Saret fo=m w7 [, - 834002

ANNEXURE- 1
CONTENTS
Sl. No. | Description Page No.
1) Contents 01
2) Scope of Work 02
3) Introduction & Special Condition of Contract 2-8
4) Specification for Civil Work 8
5) Measurement of work 8
6) Contract Price 9
7) Preamble to Schedule of Quantities 10-15
BOQ: 1-4
8) Schedule of Quantity (Separately
enclosed)
N




JAWAHAR VIDYA MANDIR AFF.NO.-3430004

School No.:-08055
SHYAMALI, RANCHI — 834002 et i

STare} fEm 4R}, [, - 834002

2.0

INTRODUCTION & SPECIAL CONDITION OF CONTRACT

2.0

2.1

2.3

2.4

2.5

2.6

2.7

2.8

2.9

K2

GENERAL

The proposed site of work is located in JVM, Shymali, Mecon Colony, Ranchi, Jharkhand
Site Visit

Before submission of tender, the tenderer shall inspect the site to study the nature and
extent of work involved and also to obtain first hand information regarding site condition,
quantum of supervision involved in execution of work and any other factor before quoting
the rates. The Tenderer shall consider all such aspects in the quoted rate carefully and no

claim whatsoever shall be entertained later on the plea of ignorance of site conditions or
any other factors.

In the event of any discrepancies between drawings and specifications, it may be noted
that drawings shall supersede the specifications. Similarly in case of any discrepancies
between description in Drawing and Schedule of items (BOQ) the provisions in the
schedule of items shall prevail.

Working Drawings

Three copies of working drawings, as required shall be issued to the successful tenderer
for construction purposes.

Bench Mark

Standard bench mark reference pillar indicating the level and reference axes shall be
indicated to the contractor. Contractor shall construct all other survey pillars required by
them for survey work with reference to this bench mark pillar. Contractor shall take all
precautions to protect the survey pillars from being damaged / dislocated during progress
of work.

Dimensions

Figured dimensions shall prevail in preference to scaled dimension. Large scale details
will supersede small scale details shown in drawings. In case of discrepancy between the
two, the contractor shall obtain clearance of purchaser before proceeding with work.

Specifications

Specifications for construction work and materials given in the technical specification t
included in General Technical Specification or the details specified on drawings shall be
of best standard. If the specification for any item of work and material is not available in
the documents attached to the tender, then "specification of work" (latest edition)
published by CPWD shall be followed.

Works not to be misused

All works under or in course of execution or executed shall not be used by the Contractor
for any of his purpose e.g. storage of materials, residence, office etc. under any
circumstances.

Sequence of work

Contractor.shall plan the sequence of all works so as to achieve the desired progress
keeping in mind overall safety and stability at all points of time.
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2.10

2.1

212

2.13 Safety

some interruptions are inherent to any one or more types of work or items of execution,
then no claim for such interruption shall be entertained and contractor shall have to follow
the sequence as instructed by the engineer.

Damages

Any existing services or other properties if damaged or demolished during the course of
execution either willfully or negligently, shall be repaired and re-erected to its original
shape & size by the contractor at own cost.

The Contractor will take all precautions against damages due to rain and storm and no
liability shall rest with the purchaser for any loss for redoing of any work on this account.

Existing underground services coming in the way of trench or foundation excavation etc.
have to be adequately supported by the Contractor at his own cost so as to avoid any
damage to those services. In case of any accidental damage, the Contractor shall arrange
to rectify and reinstall those services immediately.

Quality Assurance

a) To ensure quality of construction, the contractor shall ensure inspection and testing of
all materials and works at his own cost conforming to specifications.

b) All certificates and guarantees obtained by the contractor from different suppliers of
materials shall be passed on to the purchaser.

c) All defective materials / works which do not conform to the specifications shall be
rejected / dismantled and removed from site and redone by the Contractor at his own
cost.

Construction Materials

a) All construction materials needed for civil works including reinforcement steel &
cement shall have to be arranged and procured by the Contractor.

b) Responsibility for ensuring the quality and custody of cement shall rest with the
Contractor. If the contractor uses the cement without any check on quality which may
result in poor quality concrete, then dismantling and redoing such defective structures
shall be at contractor’s cost. No claim whatsoever due to poor quality of cement shall
be entertained later.

c) The contractor shall make his own arrangements for all tools, tackles and labour
including hutment etc. if required.

The Contractor shall ensure that the safety requirements are met in respect of men,
materials, adjoining structures, equipment etc. and shall be totally responsible in case any
mishap occurs due to negligence or otherwise. In this connection the contractor shall
strictly adhere to the rules norms and regulations as applicable.

a) The Contractor is to make his own arrangements for supplying and providing
necessary staging etc. from ground level to the working heights as required, transport
of all construction materials, equipment, labour etc. at his own cost.

b) Wherever the construction work is being carried out , the Contractor has to provide
sufficiently strong and stable staging so as to ensure safety of the labour. The design
and erection of these temporary structures shall be approved by the Engineer before
put to use.
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and erection of these temporary structures shall be approved by the Engineer before
put to use.

c) The Contractor shall dismantle and remove the staging and other temporary facilities
at site on final completion of work, clear and clean the site and make good the
damages caused to the structure and restore it to original condition at his own cost.

2.14 Specifications and drawings obligatory on the contractor

The specifications and drawings given for execution and acceptance of construction work
are obligatory to the contractor for the construction work. If in the course of construction
work some additional problems arise, which are not covered by the given specification,
the contractor shall be given proper instruction by the Engineer. Such instruction shall be
binding and shall be observed in full by the contractor regarding specifications, drawing,
method of conducting work and other measures necessary for the fulfillment of
construction time table as well as instruction on problems concerning the order of work.

. 2.15 Stores on the Site

The Contractor shall provide for all necessary storage, if required, at the site in specified
areas for all materials such as timber, cement and such other materials, which are likely
to be deteriorate by the action of sun, winds, rain or other natural cause due to exposure
in open, either in the compounds or in stores, in such manner that all such materials,
tools, etc. shall be duly protected from damage by weather or any other cause. All such
stores shall be cleared away and the whole site left in good order on completion of the
work. All materials, sand, etc. shall be stocked in such a manner as to facilitate rapid and
easy checking of quantities of such materials.

Samples

a) Samples of the materials to be used shall be submitted at the Contractor's cost for
approval of the Engineer on demand.

b) All Contractor's materials shall be inspected and passed by the Engineer from time to
time and as per requirement at the source of supplies, manufacturing workshops or
at site. The Contractor shall providing all facilities for such inspection free of cost.
Notwithstanding any inspection at the source, the Engineer shall have liberty to reject
any material brought to the site that does not conform to specification without being
liable for compensation.

2.16 Construction Tools & Tackles

Besides the provisions made in General Condition of Contract, the Contractor will be
required to provide and maintain in working order adequate numbers of the tools &
Tackles during construction period.

217 Pumping out Water from Excavations etc.

@_

No extra rate shall be allowed for pumping out water including monsoon water from
excavations or for carrying out construction in water logged areas. Contractor’s rates for
earth work will be presumed to have included for the same.

In case of water logged areas, the Contractor shall ensure that the site is completely
drained out of water and no damage is done to the foundations under construction.
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For reduction in the scope of the work, either in part or full at any stage of work due to
unforeseen circumstances or any other reasons beyond the control of the Purchaser, the
Contractor shall have no claim whatsoever against the Purchaser.

2.19 Supply of Materials

2.20

2.21

2.22

2.23

2.24

2.25

3.0

No material shall be supplied by JVM School and the Contractor shall procure and provide
the whole of materials required for the construction including MS / TOR Steel Rods,
Cement and other Building Materials, Tools & Tackles, Construction Plants and
Equipments for the construction and maintenance of the work.

The material to be used shall be new and procured from the approved source.

Dismantling and Re-erection

The tenderer is required to fully study the existing arrangement and shall include in his
rates cost of all such work of dismantling, demolition, re-erection in conformity with the
requirement of this work all in proper manner and in proper co-ordination as required for
uninterrupted running of the existing pipe lines, drains, roads etc. including necessary
excavation, pumping out water, making good damages and restoring all to its original or
required conditions as directed by the Engineer.

Temporary Access

Temporary access by timber bridge is to be provided over the trenches by the contractor at
his own cost .

Shoring of Excavation

Adequate shoring as required by the Engineer shall be provided for all excavations in
trenches etc. and the cost of such shoring, planking and strutting shall be held to be
inclusive in the contract rate.

Royalty on Materials

Royalties for the construction material e.g. sand, stone aggregate, boulder, moorum, brick etc.
as prescribed from time to time by state/ central Government shall be born by contractor and
paid directly. All mining regulations shall have to be strictly adhered to by contractor.

Changes

The type of construction is indicated in the drawings. These are provisional and the Engineer
reserves the right to modify the details within the basic structural / architectural features.

TIME SCHEDULE

The time of completion for the whole civil work shall be three months effective from the date of
issue of L.O.I.

SPECIFICATION FOR CIVIL WORKS

This specification of civil works as per latest revision of the "Specification of work" published by
CPWD shall be followed.
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4.0

5.0
5.1

5.2

6.0

MEASUREMENT OF WORK

Measurement of work shall be carried out from the working drawings /sketches incase issued
by Purchaser and mode of measurement shall be as specified in general specification or as
per the latest 1S:1200.

In absence of drawing / sketch, measurement at site shall be taken jointly by site engineer and
contractor. In case of any dispute decision of purchaser will be final.

CONTRACT PRICE

G

PRICE

The contract is an item/unit rate contract. The items rates shall be stated by the contractor
under schedule of items and irrespective of any variation of quantities stated under schedule of
items shall remain firm, fix and binding on the contractor during the period of contract.

The payment of contractor will be made as per actual quantities done against each item and as
per agreed unit rate of item.

RATE FOR EXTRA ITEM

Should it be found necessary to execute any item of work which is not included in the schedule
of items and as such no contract rate is available, the rates for such extra item shall be fixed as
per the following procedure.

a) Where the extra works are of similar character and/or executed under similar conditions
as any of work appearing in schedule of quantities, then the rates for such extra item
shall be derived from the contract rates of similar/closest item of work provided.

b) Where the nature of extra item is such that the rate for the same cannot be derived as
per procedure (a) above, then the item of work are of similar character and/or executed
under similar condition as appearing in the CPWD specification, then the rates for such
extra items shall be followed as per latest edition of CPWD schedule of rates.

c) Where the nature of extra item is such that the rate for the same cannot be derived as
per procedure (a) & (b) above rate shall be established based on the market rates of
labour and materials and taking into account 10% over cost of labour and materials to
cover supervision, overheads and profit. The process for rate analysis will be as per
CPWD norms.

PREAMBLE TO SCHEDULE OF QUANTITIES

The Tenderer shall take into account in his rate the provision of all the following works given
below. No extra claim will be paid for these works to the Contractor.

The tenderer's rate for any item of work in the schedule shall be deemed to include unless
otherwise stated , cost of all materials including wastage, loading, transportation and handling,
unloading, labour, tools and plant, fuel consumable, erection and removal of scaffolding and
other temporary works, all incidentals such as setting out, site drainage, offering samples for
approval, cost of all tests, rectification of all defects, replacement of defective material and
work, removal of debris etc., interruption of work required to accommodate the work of other
agencies working in that area, site clearance before, during and after completion of work and
maintenance of completed works during period of maintenance, providing facilities for
inspection . Unless specified otherwise in particular, the rates for all items shall include working
at all locations and levels and for all necessary leads and lifts.




JAWAHAR VIDYA MANDIR AFF.NO.-3430004

School No.:-08055
SHYAMALI, RANCHI — 834002 Salial el

Sare fEm 4T, [, - 834002

6.1

EARTH WORK

6.2

—

1)

2)

11)

Ground level shall mean the actual commencement level from which excavation
has been taken-up.

Taking levels and reference axis and making reference pillars wherever necessary
from reference lines and bench mark, both for the ground level as well as for the
finished work, as directed by Purchaser shall be in the Contractor's scope of work.

There will be no distinction of rate between the work done manually or
mechanically.

Shoring and strutting to retain the excavated sides and to protect the adjoining
structures and services including removal of same shall be in the Contractor's
scope of work.

Dewatering of accumulated water from any source till completion of all work below
ground level and including provision of surface drains, catch pit etc. wherever
required shall be in the contractor’s scope of work.

Providing adequate protection for safety of labour, materials, adjoining property,
services, structures and equipment, installing barriers around excavated area,
foundations, trenches and pits and providing red lights during night time, engaging
night watchmen for safety against risks and accident shall be under contractor’s
scope of work.

Stacking the excavated material at approved locations including levelling the same
as directed by the Purchaser shall be under contractor’s scope of work.

Dressing and trimming to required level, profile and gradient shall be under
contractor’s scope of work.

Back-filling with excavated earth including all handling / re-handling and removing
unwanted material from soil shall be under contractor’s scope of work.

Compacting, leveling, trimming to levels, profiles and gradient as per drawing,
specifications and as directed by the Purchaser shall be under contractor’s scope
of work.

Transportation of surplus materials and excavated earth replaced by foundation,
structure etc. shall be in the Contractors scope of work.

CONCRETE (PLAIN & REINFORCED)) INCLUDING GROUTING,
PRECAST CONCRETE

The rate of the respective item shall also include, but not limited to the following as
described hereinafter in different Sub-Heads.

Concrete

1. Setting out all works from reference axes and bench marks.
2. Cleaning, washing and screening of aggregates whenever necessary.
3. Dewatering of all foundations and areas during concreting.
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5. Provision of Building paper and bearing plaster at bearing of slabs resting
over walls.

6. All the appropriate provisions as stipulated in the specification of concrete
chapter for materials, Design Mix, Preparatory works/surface preparation for
concreting, facilities for checking, mixing, transportation, placing and
compaction of concrete, requirements in special cases of concreting,
appropriate finishes to exposed surface, curing by appropriate means, all
types of testing including hydraulic testing for Reservoirs, water tank etc. as
directed.

7. Provision of construction joint (water bar excludes) and surface preparation
of construction joint and cold joint, before placement of concrete.

8. Provision of chases, holes/openings as per drawing and grouting with
cement mortar as directed.

9. Cleaning all anchor holes and keeping them, covered.

10. Protection of the structures/premises, foundations till final handing over and
keeping the premises etc. dry.

11. The hacking or roughening the exposed surface to receive plaster or where it
is to be joined with brick masonry wall.

12. Providing moulding, throating, drip course, etc. unless mentioned otherwise
in Schedule of Item.

6.3 SHUTTERING FOR ALL CIVIL ENGINEERING WORKS

Providing, erecting and fixing all types shapes of shuttering as per requirements and as
approved by Purchaser, centering true to line and level, held firmly with bolts,
separators and tension devices etc. at all locations and levels and stripping of the same.

1)
2)

Setting out the form work as per drawing.

Preparation and design of form work whenever required and providing the same
for approval.

Providing necessary staging and scaffolding to support the existing wall including
all measures required for easy movement and inspection.

Construction of holes and pocket of different sizes at all locations and levels
including its shuttering, removal and cleaning and keeping the holes clean during
construction until grouting.

6.4 REINFORCEMENTS FOR ALL CIVIL ENGINEERING WORKS

1)

Rolling margin (plus or minus) if any, shall neither be considered for
accounting nor for payment.

Cleaning and protection of reinforcement, de-coiling and straightening of
bars including bending ,binding in position
Provision of chairs, spacer bars, hangers, spacer blocks, binding wires

etc.(Chairs and spacers will be measured for payment)
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6.5

6.6

4)

Provision for all laps as per drawing and as directed by engineer. Only
authorized laps will be payable.

EMBEDDED PARTS LIKE INSERTS

1) Cleaning the embedded parts including the fixtures before use.

2) Provision of all jigs, fixtures, templates etc. which are not integral part of the
embedded part, but necessary for fixing inserts, bolts etc. in position including all
necessary welding , tying and plugging etc.

3) Providing approved anticorrosive paint (red oxide ) on the exposed surface, as
directed.

4) Providing grease on the exposed portion of anchor bolts and covering them by
approved means.

5) Rate for inserts shall include fixing over existing concrete and steel surface
including all necessary welding.

MASONARY

The rate of the respective items shall be for the complete finished work and shall also
include, but not limited to the following bye works/activities all complete at all levels and
locations and as per specification and as directed by the Engineer.

1)
2)

3)
4)

o)
6)

7
8)

9)

10)
11)
12)
13)

14)

Setting out the works as per drawings.

Dewatering during works in foundations and in some particular cases, if found
necessary.

Provision of scaffolding, platform, ladder, etc. including all necessary safety
measures and accessibility and removal of the same.

Necessary surface preparation of dissimilar materials for proper bonding with
masonry works as specified and as directed.

Providing opening/holes for which no deduction is made in the measurement.

Extra provision necessary in ends of beams, joints, slabs and the like, with
necessary levelling.

Raking of joints, as the work proceeds.

Bedding for plates, lintels, corrugated sheets and the like with necessary
levelling.

Extra provisions necessary for projection, string course, sills, jambs, soffits of
openings.

Curing by appropriate means.
Provision of metal pins, dowels, cramps, etc. for stone veneering.
Provision of necessary form work, template and centering in case of arches.

Removal of unused materials, dirts, debris, etc. and clearing the above after
completing the work in particular area, if required.

Provision for drainage holes and recesses for cement concrete blocks, to embed
holdfasts for door, windows, etc.
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15) Chases and holes for sanitary and other service viz. sanitary and electrical
fittings, hangers for pipes and cables support and for call bells, clamps for light
and fans, etc. as shown in drawing or as directed.

6.7 PLASTERING AND FINISHING

The rate of the respective item shall be for the complete finished work and shall also
include, but not limited to, the following bye-works/activities all complete at all levels and
locations and as per specification and as directed by the Engineer.

1) Preparation of surface to receive plasterffinish etc. cleaning of masonry/concrete
surface of all dust, loose mortar dropping, traces of algee efflorescence and
other foreign matter and roughening by wire brushing or hacking as may be
required and raking out of joints where required.

2) Provision for scaffolding wherever required and removing the same.

3) Extra provision necessary to provide plastering ffinishing in layers, when
required.

4) All extra provisions necessary for plastering/surface finish in arises, bonds,
bends, closing chases, rounded angles, drip courses, string courses, around
openings/holes, and around dissimilar materials like metallic/timber/asbestos.

5) Nominal sprinkling of the cement slurry on the surface for proper grip and
satisfactory finishing of the plaster work, if required.

6) Providing richer mortar 1:3 in a width of 75 mm on either sides of arrises of all
doors and windows.

7) All provisions necessary to achieve levels and true profiles.
8) Curing by appropriate means.

9) Removal of unused materials, dirts and debris and cleaning of area thorough,
after completion of the work in particular area, if required

6.8 WHITE WASHING COLOR WASHING & PAINTING

The rate of the respective items shall be for the complete finished work and shall also
include, but not limited to, the following bye-works/activities at all levels and locations
and complete in all respects as per specification and as directed by the Engineer.

1) Preparing the base surface including necessary rectification and treatment.
2) Provision of surface ladders, scaffolding etc., wherever necessary.

3) Provision of prime coat wherever applicable.

4) Curing by appropriate means wherever applicable.

5) Cleaning the splashes and drippings on floors, equipments, pipelines, etc.

6) Additional work to rectify the improper workmanship specially if final finish is not
satisfactory.
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8) Provision of brushes, abrasive papers, indigo (neel) and gum.

DISMANTLING :
Provision for dismantling concrete/brick work in all shapes including circular holes
beyond 40 mm diameter.

Provision of necessary staging and scaffolding, platform, ladder etc. including all
measures necessary for easy movement and inspection.

Provision for cutting existing reinforcements, inserts, bolts and other embedments etc., if
required.

Provision for stacking at approved location, existing reinforcements, inserts and bolts
and returning to the JVM Store, if required.

For payment purpose the measurement for volume of dismantling shall be made based
on the actual volume excluding plaster before dismantling as per drawing / as directed
by Purchaser.

Provision for dismantling concrete in block, if required, of maximum weight not
exceeding one tonne including cutting of reinforcement and disposal of blocks at
approved location.

Carrying away the dismantled debris daily from the work site to dumping yard
earmarked by MECON/JVM.

Yo
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